SCHEDULE COF PAY | TEMS PAGE 1

CALL CRDER : 221 OONTRACT ID : R-27195-B
LETTI NG DATE :

| TEM NO. DESCR! PTI ON QUANTI TY UNI TS
SECTION NO. 0001 | NTERSECTI ON | MPROVEMENT

1 105 06845 CONSTRUCTI ON ENG| NEERI NG LUVP LUWP
2 105-07039 FIELD OFFI CE, B 12. 000 MCS
3 109- 08440 QUALI TY ADJUSTMENTS, HVA 1. 000 DOL
4 109-08443 QUALI TY ADJUSTMENTS, TEMPORARY TRAFFI C 1. 000 DOL
5 109-08444 QUALI TY ADJUSTMENTS, FAI LED MATERI ALS 1. 000 DOL
6 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUVP LUVP
7 201-52370 CLEARI NG Rl GHT OF WAY LUVP LUVP
8 202-02271 HEADWALL, REMOVE 12. 000 EACH
9 202-74035 SI GN, REMOVE 13. 000 EACH
10 202-91385 I NLET, REMOVE 3. 000 EACH
11 202-96133 Pl PE, REMOVE 178. 000 m
12 203-02000 EXCAVATI ON  COMMVON 8, 846. 000 n8
13 205- 06932 TEMPORARY CHECK DAM STRAW BALES 200. 000 m
14 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 2.000 EACH
15 205- 06936 TEMPORARY SEDI MENT TRAP 15. 000 My
16 205- 06937 TEMPORARY SI LT FENCE 519. 000 m
17 207-08268 SUBGRADE TREATMENT, TYPE IV 12, 827. 000 ne
18 211-07454 STRUCTURE BACKFI LL 183. 000 ns
19 301-07448 OCOMPACTED AGGREGATE, NO. 53, BASE 3, 463. 000 My
20 303-07449 COVPACTED AGGREGATE, NO 73 18. 000 My
21 304- 07490 HVA PATCHI NG TYPE B 23. 000 My
22 306- 08033 MLLING ASPHALT, 25 nm 5, 200. 000 ne
23 401-07320 QC/ QA HVA, 1, 64, SURFACE, 9.5 mm 488. 000 My
24  401-07333 QC/ QA HVA, 2, 76, SURFACE, 9.5 nm 360. 000 My
25 401-07335 QC QAHVA, 4, 76, SURFACE, 9.5 nm 688. 000 My
26 401-07402 QC/ QA HVA, 2, 76, | NTERVEDI ATE, 19.0 nm 600. 000 My
27 401-07404 QC QAHVA, 4, 76, |NTERVEDI ATE, 19.0 MM 990. 000 My
28 401-07406 QU QA HWA, 1, 64, BASE, 25.0 MM 854. 000 My
29  401-07407 QC QAHVA, 2, 64, BASE, 25.0 mm 1, 917. 000 My
30 401-07409 QC/ QAHVA, 4, 64, BASE, 25.0 nm 1, 170. 000 My
31 401-07429 QC QAHVA, 5, 76, | NTERVEDI ATE, OGL9.0 rm 537. 000 My
32 404-05511 SEAL COAT, 2 4,289. 000 ne
33  406-05520 ASPHALT FOR TACK COAT 10. 000 My
34 610-07486 HVA FOR APPROACHES, TYPE A 168. 000 My
35 611-06497 MAl LBOX ASSEMBLY, SI NGLE 10. 000 EACH
36 615-06490 RIGHT OF WAY MARKER 22. 000 EACH
37 615-06505 MONUVENT, B 2. 000 EACH
38 615-06527 MONUMENT, SECTI ON CORNER 2. 000 EACH
39 616-02320 GEOTEXTI LES 6. 000 ne
40 616- 06405 Rl PRAP, REVETMENT 4. 000 My
41 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
42 621-06545 FERTI LI ZER 1. 000 My
43 621-06553 SEED M XTURE, R 297. 000 kg
44  621-06565 MULCH NG MATERI AL 7. 000 My
45 621-06567 WATER 52. 000 kL
46 621-06574 SCDDI NG 508. 000 n2
47 621-06575 SCDDI NG NURSERY 2, 475. 000 ne
48 715-05053 Pl PE, UNDERDRAI N QUTLET, 150 nm 39. 000 m



SCHEDULE COF PAY | TEMS PAGE 2

CALL ORDER @ 221 CONTRACT ID : R-27195-B
LETTI NG DATE :

| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 I NTERSECTI ON | MPROVEMENT
49 715-05119 PIPE, TYPE 1, O RCULAR 375 nm 13. 000 m
50 715-05169 PIPE, TYPE 3, C RCULAR 375 nm 72.000 m
51 715-05171 PIPE, TYPE 3, CIRCULAR, 450 mm 8.000 m
52 715-05203 PI PE, TYPE 4, CRCULAR 100 mm 440. 000 m
53 715-05228 PIPE, TYPE 1, DEFORMVED, M N AREA 0.15 n? 111. 000 m
54 715-05597 PI PE EXTENSI ON, Cl RCULAR, 600 nm 6. 000 m
55 715-05697 PI PE, REI NFORCED CONCRETE, 11, DO.3=50, 300 nm 56. 000 m
56 715-46005 PI PE END SECTI ON, 375 mm 18. 000 EACH
57 715-46010 PI PE END SECTION, 450 nm 2.000 EACH
58 715-46020 PI PE END SECTI ON, 600 nm 2.000 EACH
59 715-46050 PIPE END SECTION, MN. AREA .15 n? 6. 000 EACH
60 718-06528 QUTLET PROTECTOR, 1 5. 000 EACH
61 718-52610 AGGREGATE FOR UNDERDRAI NS 101. 000 n8
62 720-45510 MANHOLE, C4, MODI FI ED 4.000 EACH
63 720-91051 I NLET, A 2.000 EACH
64 801-04308 ROAD CLOSURE S| GN ASSEMBLY 4. 000 EACH
65 801-06203 TEMPORARY PAVEMENT MARKING 100 nm 1, 015. 000 m
66 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKI NG 600 nm 18. 000 m
67 801-06640 CONSTRUCTI ON SIGN, A 12. 000 EACH
68 801-06645 CONSTRUCTI ON SIGN, B 24.000 EACH
69 801-06775 MAI NTAI NI NG TRAFFI C LUWP LuUWP
70 801-07118 BARRI CADE, I11-A 97. 000 m
71 801-07119 BARRI CADE, 111-B 11. 000 m
72 802-05701 SI GN POST, SQUARE, 1, REINFORCED ANCHOR BASE 24. 000 m
73 802-05702 SI GN PCST, SQUARE, 2, REINFCRCED ANCHOR BASE 49. 000 m
74 802-76025 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 2.03 mm 3. 000 n
75 802-76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 nmm TH CKNESS 2.000 ng
76 802-76040 SI GN, SHEET ENCLOSED LENS W TH LEGEND, 3.18 nm TH CKNESS 1. 000 n
77 805-96014 SAW CUT, FULL DEPTH 50. 000 m
78 808-06703 LI NE, THERMOPLASTIC, SOLID, WH TE, 100mm 2,608. 000 m
79 808-75245 LI NE, THERMOPLASTIC, SOLID, YELLOWN 100nmm 2, 208. 000 m
80 808-75278 TRANSVERSE MARKI NGS, THERMOPLASTIC, SOLI D, YELLOW 138. 000 m
81 808-75290 TRANSVERSE MARKI NGS, THERMOPLASTI C, SCLID, YELLOW 62. 000 m
82 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 600 mm 28. 000 m
83 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMCPLASTI C, LANE | NDI CATI ON 15. 000 EACH
84 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD ( ONLY) 8. 000 EACH
85 808-75996 SNOAWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 54. 000 EACH

86 808-75998 SNOWPLOMABLE RAI SED PAVEMENT NMARKER 76. 000 EACH



SCHEDULE COF PAY | TEMS PAGE 3

CALL CRDER : 245 CONTRACT ID : R-27517-D
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 STREETSCAPE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 10. 000 MOS
3 109-08443 QUALI TY ADJUSTMENTS, TEMPCRARY TRAFFI C 1. 000 DOR
4 109-08444 QUALI TY ADJUSTMENTS, FAILED MATERI ALS 1. 000 DAL
5 110-01001 MOBI LI ZATI ON AND DEMCBI LI ZATI ON LUWP LuUwP
6 202-01000 STRUCTURES AND OBSTRUCTI ONS, REMOVE LUMP LUWP
7 202-01502 LI GHT STANDARD, REMOVE 11. 000 EACH
8 202-02240 PAVEMENT REMOVAL 200. 000 SYS
9 202-02278 CURB, CONCRETE, REMOVE 1, 643. 000 LFT
10 202-02772 CASTI NG REMOVE 3. 000 EACH
11 202-03875 CONCRETE STEPS, REMOVE 1. 000 EACH
12 202-52710 S| DEWALK, CONCRETE, REMOVE 2,048. 000 SYS
13 202-74035 SI G\, REMOVE 11. 000 EACH
14 210-04181 Bl CYCLE RACK 2. 000 EACH
15 210-06793 CANCPY 1. 000 EACH
16 210-08329 FLUSH 33. 000 LFT
17 211-02050 B BCRROW 3. 000 CyS
18 301-07448 COWPACTED AGGREGATE, NO 53, BASE 85. 000 TON
19 303-04489 COVPACTED CRUSHED AGGREGATE, 8 11. 000 TON
20 303-07662 STONE 141. 000 TON
21 402-07432 HVA SURFACE, TYPE A 51. 000 TON
22 402-07435 HVA | NTERMVEDI ATE, TYPE A 77.000 TON
23 604-04740 PAVERS 758. 000 SFT
24 604-04740 PAVERS 192. 000 SFT
25 604-06070 S| DEWALK, CONCRETE 1, 786. 000 SYS
26 604-07894 CURB RAMP, CONCRETE, A 116. 000 SYS
27 604-44251 STEPS, CONCRETE 1. 000 CYS
28 604-90256 S| DEWALK, CONCRETE, 6 IN 275. 000 SYS
29 605-03647 CURB, GRANI TE 163. 000 LFT
30 605-06090 CURB, | NTEGRAL, CONCRETE 1, 455. 000 LFT
31 611-03671 TRASH RECEPTACLE 4. 000 EACH
32 622-03948 PLANTER 25. 000 EACH
33 622-04648 TREE GRATE 8. 000 EACH
34 622-05651 PLANT, DECI DUQUS TREE, SINGLE STEM OVER 2.5 TO 3.5 IN 8. 000 EACH
35 715-04629 PI PE 1. 000 EACH
36 715-90714 PIPE, PVC, 12 IN 29. 000 LFT
37 715-91361 PIPE, PVC, 6 IN 100. 000 LFT
38 720-01894 CASTI NG FURNI SH AND ADJUST TO GRADE 3. 000 EACH
39 720-44000 CASTI NG ADJUST TO GRADE 25. 000 EACH
40 720-44010 CASTING 1, FURNI SH AND ADJUST TO GRADE 2.000 EACH
41 720-91051 INLET, A 2.000 EACH
42 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
43 802-04642 SHEET SI GN 22.000 EACH
44 807-02823 LI GHT POLE, WOOD, RELOCATE 3. 000 EACH
45 807-03738 LI GHT POLE ASSEMBLY, STREET 20. 000 EACH
46 807-03738 LI GAT POLE ASSEMBLY, STREET 4. 000 EACH

47 808-02066 TRANSVERSE MARKI NGS, THERMOPLASTI C, SCLI D WHI TE CROSSHATCH 620. 000 LFT
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CALL ORDER : 481
LETTI NG DATE :

CONTRACT ID : RS 28281-B

SECTI ON NO. 0001

PATCH AND REHAB PAVEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 3. 000 MOS
3 109-08443 QUALI TY ADJUSTMENTS, TEMPORARY TRAFFI C 1. 000 DAL
4 109-08444 QUALI TY ADJUSTMENTS, FAILED MATERI ALS 1. 000 DAL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuUwP
6 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 703. 000 TON
7 304-07783 HVA PATCH NG TYPE D 4,474.500 TON
8 306-08034 M LLING ASPHALT, 1 1/2 IN 1, 430. 000 SYS
9 306-08039 M LLING ASPHALT REMOVAL 11, 584. 000 SYS
10 306-08043 M LLI NG TRANSI TI ON 13, 826. 000 SYS
11 402-03721 M CRG SURFACI NG LEVELI NG COURSE 128, 502. 000 SYS
12 402-07784 HVA SURFACE, TYPE D 4, 175. 000 TON
13 405-05517 ASPHALT FOR PRI ME COAT 47.000 TON
14 406- 05520 ASPHALT FOR TACK COAT 5. 500 TON
15 411-08438 M CRG SURFACI NG WARRANTED 128, 502. 000 SYS
16 506-06334 PCCP PATCHI NG PARTI AL DEPTH 11. 000 SYS
17 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 4 IN. 6, 015. 000 LFT
18 801-06640 CONSTRUCTI ON SIGN, A 28. 000 EACH
19 801-06710 FLASH NG ARROW SI GN 270. 000 DAY
20 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
21 801-07117 TEMPORARY WORKSI TE FLASH NG LI GHT SI GN ASSEMBLY 4. 000 EACH
22 801-07215 TEMPCRARY CHANGEABLE MESSAGE SI GN 270. 000 DAY
23 805-02328 SIGNAL CABLE, 1C 14GA 1, 600. 000 LFT
24 805-78795 SAW CUT FOR ROADWAY LOCP AND SEALER 400. 000 LFT
25 808-06702 LI NE, THERMOPLASTIC, BROKEN, WHITE, 5 IN 17, 616. 000 LFT
26 808-06703 LI NE, THERMOPLASTIC, SCQLID, WH TE, 4 IN 40, 247. 000 LFT
27 808-75245 LI NE, THERMOPLASTIC, SOLID, YELLOWN 4 IN 39, 422. 000 LFT
28 808-75996 SNOAWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 1, 633. 000 EACH
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CALL ORDER : 591 CONTRACT ID : B -28066-B
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 BRI DGE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUVP LUVP
2 105-07039 FIELD OFFI CE, B 18. 000 M5
3 109- 08440 QUALI TY ADJUSTMENTS, HVA 1. 000 DOL
4 109-08443 QUALI TY ADJUSTMENTS, TEMPORARY TRAFFI C 1. 000 DOL
5 109-08444 QUALI TY ADJUSTMENTS, FAI LED MATERI ALS 1. 000 DOL
6 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUVP LUWP
7 201-52370 CLEARI NG RI GHT OF WAY LUVP LUVP
8 202-51330 PRESENT STRUCTURE, REMOVE LUWP LUWP
9 203-02000 EXCAVATI ON,  COMVON 4,381. 000 n8
10 203-51223 EXCAVATI ON, WATERWAY 649. 000 n8
11 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 5. 000 EACH
12 205-06937 TEMPORARY SI LT FENCE 1, 000. 000 m
13 207-08265 SUBGRADE TREATMENT, TYPE 1A 2, 202. 000 ne
14 207-08268 SUBGRADE TREATMENT, TYPE IV 6, 271. 000 ne
15 210- 06902 PUVP 1. 000 EACH
16 211-06467 AGGREGATE FOR END BENT BACKFI LL 106. 000 n8
17 211-07454 STRUCTURE BACKFI LL 3, 442. 000 ns
18 213-08058 FLOMBLE BACKFI LL 684. 000 n8
19 302-07455 DENSE GRADED SUBBASE 27.300 n8
20 303-01180 COMPACTED AGGREGATE, NO 53 554. 000 My
21 303-01180 OCOVPACTED AGGREGATE, NO. 53 30. 000 My
22 303-07449 COVPACTED AGGREGATE, NO 73 113. 000 My
23 304- 07490 HVA PATCHI NG TYPE B 61. 000 My
24 306- 08043 M LLING TRANSI TI ON 557. 000 ne
25 401- 06264 PROFI LOGRAPH, HVA LUVP LUWP
26 401-07327 QC/ QA HVA, 2, 70, SURFACE, 9.5 MM 543. 000 My
27 401-07397 QC QAHVA, 2, 70, | NTERVEDI ATE, 19.0 nm 825. 000 My
28 401-07412 QC QM HVA, 2, 70, BASE, 25.0 nm 2, 970. 000 My
29 404-05511 SEAL COAT, 2 493. 000 ne
30 405 05518 ASPHALT FOR PRI ME COAT 493. 000 ne
31 406-05521 ASPHALT FOR TACK COAT 14, 739. 000 ne
32 601-01128 GUARDRAI L TRANSI TI ON TYPE WGEB 4. 000 EACH
33 601-01625 GUARDRAI L CONNECTCR SYSTEM W BEAM CURVED, 1 1. 000 EACH
34 601-01839 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 6 1. 000 EACH
35 601-01848 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 5 1. 000 EACH
36 60194689 GUARDRAI L END TREATMENT, CS 2. 000 EACH
37 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 184. 785 m
38 60306040 FENCE, FARM FIELD, 1190 mm 48. 000 m
39 604-07896 CURB RAMP, CONCRETE, B 11. 300 ne
40 604-07901 CURB RAMP, CONCRETE, G 8. 900 ne
41 604-07902 CURB RAMP, CONCRETE, H 74. 600 ne
42 604-91531 SI DEWALK, OONCRETE, 100 mm 1, 303. 000 ne
43 605-06140 CURB AND GUTTER, CONCRETE 748. 000 m
44 607-06335 PAVED SIDE DI TCH, A 111. 500 m
45 609- 06259 REI NFORCED CONCRETE BRI DGE APPROACH, 300 mm 185. 900 ne
46 610-07487 HVA FOR APPROACHES, TYPE B 487. 000 My
47 610-07712 PCCP FOR APPROACHES, 150 mm 601. 000 ne
48 611-06497 MAl LBOX ASSEMBLY, SI NGLE 5. 000 EACH



SCHEDULE CF PAY | TEMS PAGE 6

CALL ORDER : 591 CONTRACT ID : B -28066-B
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 BRI DGE REPLACEMENT

49 615-06490 R GHT OF WAY MARKER 9. 000 EACH
50 615-06505 MONUVENT, B 9. 000 EACH
51 615-06527 MONUMENT, SECTI ON CORNER 1. 000 EACH
52 616-02320 GEOTEXTI LES 646. 000 ng
53 616-05689 RI PRAP, CLASS 2 4. 000 My
54 616-06405 Rl PRAP, REVETMENT 336. 000 My
55 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 3. 000 EACH
56 621-02770 ERCSI ON CONTRCL  BLANKET 1, 425. 000 ng
57 621-04156 SEEDI NG VETLAND 400. 000 ng
58 621-04156 SEEDI NG WETLAND 12, 000. 000 ng
59 621-06545 FERTI LI ZER 1. 000 My
60 621-06557 SEED M XTURE, T 61. 000 kg
61 621-06559 MJULCHED SEEDI NG R 3, 700. 000 ng
62 621-06565 MJULCH NG MATER! AL 15. 000 My
63 621-06567 WATER 53. 000 kL
64 621-06574 SCDDI NG 26. 000 ng
65 621-06575 SCODDI NG NURSERY 2,900. 000 ng
66 621-06748 SEEDI NG 400. 000 ng
67 621-06748 SEEDI NG 12, 000. 000 ng
68 622-52436 SIGN, DO NOI' MOW CR SPRAY 13. 000 EACH
69 622-91786 SEEDLI NG 1, 950. 000 EACH
70 622-98200 SIGN, DO NOT DI STURB 13. 000 EACH
71 701-01849 PILE, CONCRETE, STEEL SHELL ENCASED, 7.92 mm 356 mm 411. 000 m
72 701-06011 DYNAM C PI LE LOAD TEST 1. 000 EACH
73 701-06012 TEST PILE, RESTR KE 1. 000 EACH
74 701-06027 TEST PI LE 1. 000 EACH
75 701-93633 OVERSI ZED PREDRI LLED PI LE HOLES 20. 000 m
76 701-99086 PILE TI P, STEEL SHELL 16. 000 EACH
77 702-51005 CONCRETE, A, SUBSTRUCTURE 19. 000 n8
78 702-51015 CONCRETE, B, FOOTI NGS 30. 700 n8
79 702-92857 CONCRETE, C, SUBSTRUCTURE 22.000 n8
80 703-51030 REI NFORCI NG STEEL 3, 174. 000 kg
81 703-51032 REI NFORCI NG STEEL, EPOXY COATED 30, 425. 000 kg
82 704-51002 CONCRETE, C, SUPERSTRUCTURE 237. 600 ng
83 706-06349 RAILING TX 69. 000 m
84 706-06372 CONCRETE BRI DGE RAI LI NG TRANSI TION, TTX 4. 000 EACH
85 707-05996 STRUCTURAL MEMBERS, CONCRETE BULB- T BEAM 1981 nmm X 1524 nm 161. 200 m
86 709-51821 SURFACE SEAL LUWP LUWP
87 715-05121 PIPE, TYPE 1, C RCULAR, 450 mm 3. 000 m
88 715-05149 PIPE, TYPE 2, C RCULAR 300 mm 165. 000 m
89 715-05152 PIPE, TYPE 2, CRCUAR 450 mm 537. 000 m
90 715-05407 PI PE, END BENT DRAIN, 150 nm 39. 000 m
91 715-05408 PI PE, SAN TARY SEWER, 200 mm 5. 000 m
92 715-05422 PI PE, SLOTTED DRAIN, 300 mm 24.000 m
93 715-08305 HVA FOR STRUCTURE | NSTALLATION, TYPE B 311. 000 My
94 715-46000 PI PE END SECTI ON, 300 nm 2.000 EACH
95 715-46010 PI PE END SECTION, 450 nm 3. 000 EACH

96 720-03194 MVANHCOLE 4.000 EACH
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CALL ORDER : 591 CONTRACT ID : B -28066-B
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 BRI DGE REPLACEMENT

97 720-03194 VANHCOLE 1. 000 EACH

98 720-45045 I NLET, J10 6. 000 EACH

99 720-45055 I NLET, MLO 4. 000 EACH
100 720-45265 PI PE CATCH BASIN, 375 mm 4.000 EACH
101 720-45270 PI PE CATCH BASIN, 450 mm 1. 000 EACH
102 720-45410 MANHCLE, ¢4 12. 000 EACH
103 720-98174 I NLET, B15 2.000 EACH
104 720-98555 I NLET, C15 3. 000 EACH
105 728-98377 MASONRY COATI NG LUWP LUWP
106 732-01525 VALVE BOX 1. 000 EACH
107 732-03064 TAPPI NG VALVE 2.000 EACH
108 732-04837 PLUG 1. 000 EACH
109 732-04926 VALVE 1. 000 EACH
110 732-04994 METER 8. 000 EACH
111 732-08420 MODULAR BLOCK WALL W TH GROUND RElI NFCRCEMENT 206. 000 ng
112 732-08421 MODULAR BLOCK WALL ERECTI ON 206. 000 ng
113 732-90573 WATER SERVI CE LINE, 18.75 mm 58. 000 m
114 732-91738 WATER MAI N, DUCTILE | RON, 150 mm 224.000 m
115 732-91742 FI RE HYDRANT 2.000 EACH
116 732-91742 FI RE HYDRANT 1. 000 EACH
117 801-04308 ROAD CLOSURE SI GN ASSEMBLY 10. 000 EACH
118 801-06625 DETOUR RQUTE MARKER ASSEMBLY 14. 000 EACH
119 801-06640 CONSTRUCTI ON SIGN, A 8. 000 EACH
120 801-06775 MAI NTAI NI NG TRAFFI C LuUWP LUMP
121 801-07118 BARRI CADE, II11-A 66. 000 m
122 801-07119 BARRI CADE, 111-B 84. 000 m
123 802-76025 SI G\, SHEET, ENCAPSULATED LENS WTH LEGEND, 2.03 mm 8. 825 n2
124 802-76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 mm THI CKNESS 3.533 n
125 802-76055 SI GN PCST, A 101. 700 m
126 805-06592 CONDUI T, STEEL, GALVAN ZED, 50nm 325. 000 m
127 805-06595 CONDUI T, PVC, 50 mm 766. 000 m
128 807-02191 HANDHOLE, LI GHTI NG 6. 000 EACH
129 807-04653 LI GHTI NG FOUNDATI ON 21. 000 EACH
130 807-04654 LI GAT PCLE 19. 000 EACH
131 807-04654 LI GHT POLE 6. 000 EACH
132 807-04866 LUM NAI RE 31. 000 EACH
133 807-04967 CABLE 1, 070. 000 m
134 807-08317 CIRCU T I NSTALLATION, STR NO 1. 000 EACH
135 807-86805 SERVI CE PO NT, | 2.000 EACH
136 807-86805 SERVI CE PO NT, | 3. 000 EACH
137 807-86910 CONNECTCR KI'T, UNFUSED 6. 000 EACH
138 807-86925 MULTI PLE COMPRESSI ON FI TTI NG WATERPROOFED 30. 000 EACH
139 808-03631 LINE, EPOXY, SOLID, WHITE, 100 nm 108. 000 m
140 808-03632 LI NE, EPOXY, SOLID, YELLOWN 100 nm 108. 000 m
141 808-06703 LI NE, THERMOPLASTIC, SOLID, WH TE, 100mm 1, 461. 000 m
142 808-75245 LI NE, THERMOPLASTIC, SCLID, YELLOW 100mm 1, 449. 000 m
143 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STOP LINE, 600 mm 43. 500 m
144 808-75300 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK LINE, 150 mm 174. 000 m
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CALL ORDER : 601 CONTRACT ID : B -28290-B
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 BEAM STRAI GHTENI NG

1 106-03285 FAI LED NATER AL 1. 000 DL
2 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUWwP LUWP
3 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUWP LUWP
4 711-51038 STRUCTURAL STEEL LuUwP LUWP
5 711-51864 DRI LLED HOLE 5. 000 EACH
6 711-51864 DRI LLED HOLE 150. 000 EACH
7 711-51867 STRUCTURAL STEEL CUTTI NG 22.000 SQ N
8 711-91149 STRAI GHTEN STEEL BEAM LUMP LUMP
9 711-96479 BOLT, REMOVE 24. 000 EACH
10 801-01093 TEMPORARY WORKSI TE SPEED LIM T SI GN ASSEMBLY 2.000 EACH
11 801-06640 CONSTRUCTI ON SIGN, A 9. 000 EACH
12 801-06710 FLASH NG ARROW SI GN 10. 000 DAY

13 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
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CALL ORDER : 653 CONTRACT ID : M-28331-B
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 REHAB AND PATCH NG PAVEMENT AND

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 7.000 MOS
3 106-03285 FAI LED NATER AL 1. 000 DL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuUWP
6 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 1, 122. 000 TON
7 303-01180 COVPACTED AGGREGATE, NO 53 382. 000 TON
8 304-07490 HVA PATCH NG TYPE B 2, 887.000 TON
9 304-07493 W DENI NG WTH HVA, TYPE B 892. 000 TON
10 304-07783 HVA PATCHI NG TYPE D 1, 184. 000 TON
11 306-08039 M LLING ASPHALT REMOVAL 3, 398. 000 SYS
12 306-08042 M LLI NG SCARI FI CATI ON PRCFI LE 7,845. 000 SYS
13 402-03720 M CRG SURFACI NG SURFACE COURSE 57, 222. 000 SYS
14 402-03721 M CRG SURFACI NG LEVELI NG COURSE 57, 222. 000 SYS
15 402-07433 HVA SURFACE, TYPE B 775. 000 TON
16 402-07438 HVA | NTERVEDI ATE, TYPE B 561. 000 TON
17 402-07441 HVA BASE, TYPE B 1, 682. 000 TON
18 406-05520 ASPHALT FCR TACK CQOAT 4. 000 TON
19 604-07896 CURB RAMP, CONCRETE, B 22.000 SYS
20 604-07897 CURB RAWP, CONCRETE, C 17. 000 SYS
21 604-07899 CURB RAWP, CONCRETE, E 11. 000 SYS
22 617-04488 GECGRI D, SUBGRADE 3, 397. 000 SYS
23 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 4 IN. 2, 569. 000 LFT
24 801-06640 CONSTRUCTI ON SIGN, A 57. 000 EACH
25 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
26 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN 2,677.000 LFT
27 808-06713 LINE, PAINT, SQLID, WVHTE, 4 IN 8, 521. 000 LFT
28 808-06714 LINE, PAINT, SOLID, YELLON 4 IN 14, 984. 000 LFT
29 808-06721 TRANSVERSE MARKI NGS, PAINT, CROSSWALK LINE, 4 IN 454. 000 LFT
30 808-06723 PAVEMENT MESSAGE MARKI NGS, PAINT, LANE | NDI CATI ON ARROW 16. 000 EACH
31 808-06724 PAVEMENT MESSAGE MARKI NGS, PAINT, WORD ONLY 15. 000 EACH
32 808-06726 TRANSVERSE MARKI NGS, PAINT, STCP LINE, 24 IN 305. 000 LFT

33 808-75140 PAVEMENT MESSAGE MARKI NGS, PAINT, WORD RXR 4. 000 EACH






